



January 8, 2025

ADDENDUM NO. 1

RETAINING WALL RECONSTRUCTION AT BRYAN BELT LINE ROAD

BID NO. 2025-013

Bidders are directed to revise and incorporate into their bid the following change(s) in bid specifications:

1. Due to inclement weather , Pre-Bid conference date has been extended from Thursday, January 9, 2025, at 2:00 p.m. to **Tuesday, January 14, 2025 at 2:00 p.m.**

**Location: Public Works Department
1515 N Galloway Avenue,
Mesquite ,Texas 75149**

If you should have any other questions, do not hesitate to contact the Purchasing Office at 972-216-6201.

Ryan Williams

Ryan Williams
Manager of Purchasing

ACCEPTANCE:

We, the undersigned, do hereby acknowledge receipt of this Addendum No. 1 to Bid No. 2025-013: Retaining Wall Reconstruction at Bryan Belt Line Road and agree to the instructions herein written.

Company Name

Authorized Signature

Date