



**January 4, 2024**

**ADDENDUM NO. 2**

**CONSTRUCTION MANAGER AT RISK (CMAR) SERVICES FOR THE CONSTRUCTION OF PUBLIC SAFETY TRAINING FACILITY**


**RFP 2023-138**

Bidders are directed to revise and incorporate into their bid the following change(s) in bid specifications:

**REVISION/CLARIFICATION:**

- The construction budget for this project is **4.1 million**.

If you should have any other questions, do not hesitate to contact the Purchasing Office at 972-216-6201.



---

Ryan Williams, CPPB  
Manager of Purchasing

**ACCEPTANCE:**

We, the undersigned, do hereby acknowledge receipt of this Addendum No. 2 to RFP No. 2023-138 Construction Manager at Risk (CMaR) Services for the Construction of Public Safety Training Facility and agree to the instructions herein written.

---

Company Name

---

Authorized Signature

---

Date