

CITY OF MESQUITE
 BID TABULATION

Bid Name: Latimore Park: Construction
 Bid Number: RFP 2022-062
 Date: March 24, 2022

| ITEM | DESCRIPTION | QTY | UNIT | HomeRun Construction, LLC Alternate# 1 | | L.J. Design & Construction, LLC Alternate# 1 | | A & C Construction, Inc. Alternate# 1 | | Tegrity Contractors, Inc. Alternate# 1 | | Phillip May Corporation Alternate# 1 | |
|------|--|-----|------|---|----------|--|------------|--|------------|---|-------------|---|-------------|
| | | | | UNIT | EXTENDED | UNIT | EXTENDED | UNIT | EXTENDED | UNIT | EXTENDED | UNIT | EXTENDED |
| | Latimore Park Construction project per specification | | | | | | | | | | | | |
| 1. | Improvements consist of site grading, establishing electrical service, connecting to City water service, a lighted basketball court, a playground area, paving, fencing, park amenities, irrigation, and landscaping. | 1 | LS | \$750.00 | \$750.00 | \$2,517.07 | \$2,517.07 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$26,000.00 | \$26,000.00 |
| | Playground equipment and safety surface system will be provided and installed by a third party under a separate contract with the City. Contractor will be responsible for the site preparation, concrete slab with drainage and perimeter border. | | | | | | | | | | | | |
| 2 | Alternate #1 Change Hydro-Mulched areas to sod | | | | | | | | | | | | |
| | | | | GROSS TOTAL: | | \$ 750.00 | | \$ 2,517.07 | | \$ 5,000.00 | | \$ 10,000.00 | |
| | | | | LESS DISCOUNT: | | | | | | | | | |
| | | | | NET TOTAL: | | \$ 750.00 | | \$ 2,517.07 | | \$ 5,000.00 | | \$ 10,000.00 | |
| | | | | TERMS: | | Net 30 | | Net 30 | | Net 30 | | Net 30 | |
| | | | | DELIVERY: | | As needed | | As needed | | As needed | | As needed | |